
YOUNGSTOWN ARS    AIR FORCE UTILITIES PRIVATIZATION 

 
 

 J1-I 

ATTACHMENT J1 

Youngstown ARS Natural Gas Distribution 
System 

Table of Contents 

YOUNGSTOWN ARS NATURAL GAS DISTRIBUTION SYSTEM....................................................................I 

J1  YOUNGSTOWN ARS NATURAL GAS DISTRIBUTION SYSTEM............................................................1 

J1.1  YOUNGSTOWN ARS OVERVIEW.............................................................................................................................. 1 
J1.2  NATURAL GAS DISTRIBUTION SYSTEM DESCRIPTION......................................................................................... 1 

J1.2.1  Natural Gas Distribution System Fixed Equipment Inventory.................................................................. 1 
J1.2.1.1  Description..................................................................................................................................................... 1 
J1.2.1.2  Inventory ........................................................................................................................................................ 2 

J1.2.2  Natural Gas Distribution System Non-Fixed Equipment and Specialized Tools ................................... 3 
J1.2.3  Natural Gas Distribution System Manuals, Drawings, and Records........................................................ 3 

J1.3  SPECIFIC SERVICE REQUIREMENTS......................................................................................................................... 3 
J1.4  CURRENT SERVICE ARRANGEMENT........................................................................................................................ 4 
J1.5  SECONDARY METERING............................................................................................................................................ 4 

J1.5.1  Existing Secondary Meters.............................................................................................................................. 4 
J1.5.2  Required New Secondary Meters................................................................................................................... 5 

J1.6  MONTHLY SUBMITTALS............................................................................................................................................ 6 
J1.7  ENERGY SAVING PROJECTS...................................................................................................................................... 6 
J1.8  SERVICE AREA............................................................................................................................................................ 7 
J1.9  OFF-INSTALLATION SITES........................................................................................................................................ 7 
J1.10  SPECIFIC TRANSITION REQUIREMENTS................................................................................................................ 7 
J1.11  GOVERNMENT RECOGNIZED SYSTEM DEFICIENCIES......................................................................................... 7 

 

List of Tables 

Fixed Inventory......................................................................................................................... 2 
Spare Parts ................................................................................................................................ 3 
Specialized Vehicles and Tools................................................................................................. 3 
Manuals, Drawings, and Records............................................................................................. 3 
Existing Secondary Meters ....................................................................................................... 4 
New Secondary Meters............................................................................................................. 5 
Service Connections and Disconnections................................................................................. 7 
System Deficiencies................................................................................................................... 7 
 

 



YOUNGSTOWN ARS    AIR FORCE UTILITIES PRIVATIZATION 
 

 J1-II 

 
 

 

 

 

 

This page intentionally left blank



YOUNGSTOWN ARS    AIR FORCE UTILITIES PRIVATIZATION 

 
 

 J1-1 

 

J1  Youngstown ARS Natural Gas Distribution 
System 

J1.1  Youngstown ARS Overview 
Youngstown ARS is located at the Youngstown-Warren Regional Airport in Trumbull 
County, in northeastern Ohio.  Its primary mission is to serve as home of the 910th Airlift 
Wing, an Air Force Reserve C-130H unit with two flying squadrons and a total of 16 aircraft.  
A portion of the Wing is devoted to its aerial spray mission.  The Wing has nearly 1,300 
drilling Air Force Reservists.  The installation also hosts a Navy-Marine Corps Reserve 
Center that is home to nearly 400 Naval and Marine Corps Reservists. 

The installation has 59 operational buildings, primarily aviation maintenance, training and 
administrative facilities.  While there are dormitories for temporary lodging, there is no 
permanent housing on the installation.  The Western Reserve Port Authority (a joint venture 
of Mahoning and Trumbull Counties and the cities of Warren and Youngstown) operates 
the airport itself, including its three runways, while the Air Force provides full-time fire 
protection for the entire airport.  The Federal Aviation Administration’s control tower is 
located on the installation.  The installation also operates an additional assault runway on 
leased property parallel to the airport’s main runway.  This assault strip is not contiguous to 
the installation, has no natural gas supply, and is not considered in this solicitation. 

J1.2  Natural Gas Distribution System Description 

J1.2.1  Natural Gas Distribution System Fixed Equipment Inventory  
The Youngstown ARS natural gas distribution system consists of all appurtenances 
physically connected to the distribution system from the point in which the distribution 
system enters the Installation and Government ownership currently starts to the point of 
demarcation, defined by the Right of Way.  The system may include, but is not limited to, 
pipelines, valves, regulators, and meters.  The actual inventory of items sold will be in the 
bill of sale at the time the system is transferred.  The following description and inventory is 
included to provide the Contractor with a general understanding of the size and 
configuration of the distribution system.  The Government makes no representation that the 
inventory is accurate.  The Contractor shall base its proposal on site inspections, information 
in the technical library, other pertinent information, and to a lesser degree the following 
description and inventory. Under no circumstances shall the Contractor be entitled to any 
service charge adjustments based on the accuracy of the following description and 
inventory. 

J1.2.1.1  Description 
The natural gas distribution system comprises approximately 10,000 feet of gas main.  
Ownership by the installation begins at the low side of the master meter, which is rated at 
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16,000 cubic feet per hour.  The operating pressure on the installation is 12 PSIG, which is 
adequate to support current and planned loads.  Currently, 37 facilities receive gas from this 
system. Much of the system is looped, but the existing valves are service valves, rather than 
sectionalizing valves.  The primary trunk line is 1,600 feet of 6-inch steel pipe installed in 
1980; it includes a cathodic protection system.  The remainder of the distribution system 
consists of 3- to 6-inch polyethylene (PE) pipe installed in 1981 and 1982.  The PE pipe was 
not marked with magnetic tracing wire when it was installed. 

This system feeds all buildings on the installation, with the exception of Buildings 307, 308, 
309, and 311 at the northwestern end of the installation, and Buildings 504, 513, and 515 at 
the opposite end.  There are no buildings or other facilities devoted exclusively to the 
natural gas system. 

J1.2.1.2  Inventory  
Table 1 provides a general listing of the major natural gas distribution system fixed assets 
for the Youngstown ARS natural gas distribution system included in the sale.  

TABLE 1 
Fixed Inventory 
Natural Gas Distribution System Youngstown ARS 

Item Size (in.)  Quantity  Unit Approximate Year of 
Construction  

PE Gas Pipe 6 inch 1,401 LF 1981-1982 

PE Gas Pipe 4 inch 2,625 LF 1981-1982 

PE Gas Pipe 3 inch 3,576  LF 1981-1994 

PE Gas Pipe 2 inch 444 LF 1981-1982 

Steel Gas Pipe 6 inch 1,586 LF 1980 

Steel Plug Valves 6 inch 4 EA 1980 

PE Ball Valves 6 inch 6 EA 1981-1982 

PE Ball Valves 4 inch 8 EA 1981-1982 

PE Ball Valves 3 inch 13 EA 1981-1994 

PE Ball Valves 2 inch 1 EA 1981-1982 

Large Regulators N/A N/A N/A N/A 

Small Regulators 6 inch 1 EA 1981 

Large Meters N/A N/A N/A N/A 

Small Meters < 6 inch 37 EA 1980-1994 

Cathodic Protection  Systems N/A 1 EA 1980 

Sacrificial Anodes N/A 5 EA 1984 

SAS Test Stations N/A 3 EA 1980 

Impressed Current System N/A N/A N/A N/A 
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Item Size (in.)  Quantity  Unit Approximate Year of 
Construction  

Rectifiers  N/A N/A N/A N/A 
Notes: 
PE = Polythylene  
LF = Linear Feet 
EA = Each 
IN = Inches 
PSI = Pounds per Square Inch 

    

 

J1.2.2  Natural Gas Distribution System Non-Fixed Equipment and Specialized 
Tools 
Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles 
and tools included in the purchase.  Offerors shall field verify all equipment, vehicles, and 
tools prior to submitting a bid.  Offerors shall make their own determination of the 
adequacy of all equipment, vehicles, and tools.  

TABLE 2 
Spare Parts 
Natural Gas Distribution System Youngstown ARS 

Qty Item Make/Model Description Remarks 

None     

TABLE 3 
Specialized Vehicles and Tools 
Natural Gas Distribution System Youngstown ARS 

Description Quantity Location Maker 

None    

 

J1.2.3  Natural Gas Distribution System Manuals, Drawings, and Records 
Table 4 lists the manuals, drawings, and records that will be transferred with the system. 

TABLE 4 
Manuals, Drawings, and Records 
Natural Gas Distribution System Youngstown ARS 

Qty Item Description Remarks 

1 Set Drawings Natural Gas Distribution System AutoCad 

J1.3  Specific Service Requirements 
The service requirements for the Youngstown ARS natural gas distribution system are as 
defined in the Section C, Description/Specifications/Work Statement.  The following 
requirements are specific to the Youngstown ARS natural gas distribution system and are in 
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addition to those found in Section C.  If there is a conflict between requirements described 
below and Section C, the requirements listed below take precedence over those found in 
Section C. 

There are no additional requirements beyond those listed in Section C. 

J1.4  Current Service Arrangement 
Natural gas service is provided to the installation ARS by the East Ohio Gas Company 
through a single three-inch master meter and regulator at the northeast corner of the 
installation, along King Graves Road. As required by this contract, the Contractor shall 
demonstrate the ability to meet and shall establish the Operations and Maintenance 
requirements to provide natural gas service to the installation. 

J1.5  Secondary Metering 

J1.5.1  Existing Secondary Meters 
Table 5 provides a listing of the existing (at the time of contract award) secondary meters 
that will be transferred to the Contractor.  The Contractor shall provide meter readings for 
all secondary meters IAW Paragraph C.3 and J1.6 below. 

TABLE 5 
Existing Secondary Meters 
Natural Gas Distribution System Youngstown ARS 

Meter Location  Meter Description 

Bldg 101 Consumption data 

Bldg 104 Consumption data 

Bldg 111 Consumption data 

Bldg 112 Consumption data 

Bldg 113, Mess Hall Consumption data 

Bldg 113, Boiler Room Consumption data 

Bldg 120 Consumption data for reimbursement 

Bldg 126 Consumption data 

Bldg 128 Consumption data 

Bldg 201 Consumption data for reimbursement 

Bldg 203 Consumption data 

Bldg 205 Consumption data 

Bldg 208 Consumption data 

Bldg 217 Consumption data 

Bldg 219 Consumption data for reimbursement 
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Meter Location  Meter Description 

Bldg 295 Consumption data 

Bldg 301 Consumption data 

Bldg 302  Consumption data 

Bldg 305 Consumption data 

Bldg 400 Consumption data 

Bldg 402 Consumption data 

Bldg 403 Consumption data 

Bldg 407 Consumption data 

Bldg 413 Consumption data 

Bldg 415 Consumption data 

Bldg 501 Consumption data 

Bldg 503 Consumption data 

Bldg 507 Consumption data 

Bldg 517 Consumption data 

Bldg 518 Consumption data 

Bldg 525 Consumption data 

Bldg 530 Consumption data 

Bldg 532 Consumption data 

Bldg 533 Consumption data 

Bldg 540 Consumption data for reimbursement 

Bldg 541 Consumption data 

Target Range Consumption data 

 

J1.5.2  Required New Secondary Meters 
The Contractor shall install and calibrate new secondary meters as listed in Table 6. New 
secondary meters shall be installed IAW Paragraph C.13, Transition Plan.  After installation, 
the Contractor shall maintain and read these meters IAW Paragraphs C.3 and J1.6 below. 

TABLE 6 
New Secondary Meters 
Natural Gas Distribution System Youngstown ARS 

Meter Location  Meter Description 

None  

 



YOUNGSTOWN ARS    AIR FORCE UTILITIES PRIVATIZATION 
 

 J1-6 

 
 

J1.6  Monthly Submittals 
The Contractor shall provide the Government monthly submittals for the following:  

1. Invoice (IAW G.2).  The Contractor’s monthly invoice shall be presented in a format 
proposed by the Contractor and accepted by the Contracting Officer.  Invoices shall be 
submitted by the 25th of each month for the previous month. Invoices shall be submitted 
to: 

910th AW/LG/LGC 
Attn:  Phyllis Delgros 
Youngstown Air Reserve Station, Unit 25 
3976 King Graves Rd 
Vienna, Ohio  44473-5925 
 

2. Outage Report.  The Contractor’s monthly outage report will be prepared in the format 
proposed by the Contractor and accepted by the Contracting Officer.  Outage reports 
shall be submitted by the 25th of each month for the previous month.  Outage reports 
shall be submitted to: 

910th SPTG/CE 
Attn:  Base Civil Engineer 
3976 King Graves Road, Unit 37 
Vienna, Ohio  44473-5937 
(330) 609-1060 

3. Meter Reading Report.  The monthly meter reading report shall show the current and 
previous month readings for all secondary meters.  The Contractor’s monthly meter 
reading report will be prepared in the format proposed by the Contractor and accepted 
by the Contracting Officer.  Meter reading reports shall be submitted by the 15th of each 
month for the previous month.  Meter reading reports shall be submitted to: 

910th SPTG/CE 
Attn:  Base Civil Engineer 
3976 King Graves Road, Unit 37 
Vienna, Ohio  44473-5937 
(330) 609-1060 

4. System Efficiency Report.  If required by Paragraph C.3, the Contractor shall submit a 
system efficiency report in a format proposed by the Contractor and accepted by the 
Contracting Officer. System efficiency reports shall be submitted by the 25th of each 
month for the previous month.  System efficiency reports shall be submitted to: 

910th SPTG/CE 
Attn:  Base Civil Engineer 
3976 King Graves Road, Unit 37 
Vienna, Ohio  44473-5937 
(330) 609-1060 
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J1.7  Energy Saving Projects 
IAW Paragraph C.3, Requirement, no projects have been implemented by the Government 
for conservation purposes. 

J1.8  Service Area 
IAW Paragraph C.4, Service Area, the service area is defined as all areas within the  
Youngstown ARS boundaries.   

J1.9  Off-Installation Sites 
No off-installation sites are included in the sale of the Youngstown ARS natural gas 
distribution system. 

J1.10  Specific Transition Requirements 
IAW Paragraph C.13, Transition Plan, Table 7 provides a listing of service connections and 
disconnections required upon transfer.  

TABLE 7 
Service Connections and Disconnections 
Natural Gas Distribution System Youngstown ARS 

Location  Description 

None  

J1.11  Government Recognized System Deficiencies 
Table 8 provides a listing of system improvements that the Government has planned.  The 
Government recognizes these improvement projects as representing current deficiencies 
associated with the Youngstown ARS natural gas distribution system.  If the utility system is 
sold, the Government will not accomplish these planned improvements.  The Contractor 
shall make a determination as to its actual need to accomplish and the timing of any and all 
such planned improvements.  Capital upgrade projects shall be proposed through the 
Capital Upgrades and Renewal and Replacement Plan process and will be recovered 
through Schedule L-2.  Renewal and Replacement projects will be recovered through Sub-
CLIN AB.  

TABLE 8 
System Deficiencies 
Natural Gas Distribution System Youngstown ARS 
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Project Location  Project Description 

Herriman Road Add a sectionalizing valve to the main gas line 

 


